STATE OF CALI FORNI A

05/ 26/ 05
07-206804
07-LA-60-R6.9/19. 4

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 15

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

ENG NEERS EST

RAS

Bl D TOTAL

10, 137, 326. 50

11, 130, 002. 00

11, 497, 830. 00

11, 646, 844. 00

12, 430, 210. 00

BI D SUMMARY

IN LOS ANGELES COUNTY I N VARI QUS

LOCATI ONS

DEPARTMENT OF TRANSPORTATI ON
RR | NVOLVEMENT

Bl D245

PACE 1

05/ 31/ 05
CONTRACT CODE "A '
27 CONTRACT | TEMS

HA22

16, 244, 250. 00 AMOUNT UNDER

Bl DDER | D

19, 213, 000

GRI ND CONCRETE PAVEMENT

6. 0%

FEDERAL AlD ACNH P060-(125)E

TOTAL NUMBER OF WORKI NG DAYS 500

6, 106, 923. 50

PERCENT UNDER EST 37.59

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

AMVERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

F C 1 CONSTRUCTORS | NC

2585 BUSI NESS PARK DRI VE
VI STA CA 92081-8831

ALL AMERI CAN ASPHALT

P O BOX 2229
CORONA CA 92878

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE

IRVINE CA 92614-5706

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

707 746-8028
00526319

FAX 707 746-0936

760 727-9767
00772589

FAX 760 727-9803

951 736- 7600
00267073

FAX 951 739-4671

949 252- 0441
00615876

FAX 949 252-0266

909 350- 3535
00247770

FAX 909 350-6820



07-206804
07-LA- 60-R6
05/ 26/ 05

13, 323, 256. 00

16, 675, 350. 00

7

3

PAVE TECH I NC

735 LAGUNA DRI VE
CARLSBAD CA 92008

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT STE 100
SAN RAMON CA 94583

760 729-7592
00720394
FAX 760 729-6158

925 552-8250
00732283
FAX 925 552-8254

Bl D245
PACE 2
05/ 31/ 05



07-206804
07-LA- 60-R6
05/ 26/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3

05/ 31/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALL AVERI CAN ASPHALT
CORONA CA

AVERI CAN BARRI CADE
ANAHEI M CA

CONTRACTORS CHEM CAL
HAYWARD CA

HARBER COVPANI ES
SAN BERNARDI NO CA

R AND D STEEL
COVPTON CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

ASPHALT CONCRETE AND COLD PLANE ASPHALT CONCRETE

TRAFFI C CONTROL ( PARTI AL)

JO NT SEALS

CONCRETE REMOVALS

REBAR

CONSTRUCTI ON AREA SI GNS

STRI PI NG



07-206804
07-LA- 60-R6
05/ 26/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

05/ 31/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CALMEX ENG NEERI NG
Rl VERSI DE CA

CALMEX ENG NEERI NG
RI VERSI DE CA

DI VERSI FI ED LANDSCAPE
SPARKS NV

FRANKLI N STEEL
SANTA FE SPRI NGS CA

HARBER COVPANI ES
SAN BERNARDI NO CA

PENHALL COVPANY
ANAHEI M CA

PENHALL COVPANY
ANAHEI M CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

COLD PLANE ASPHALT CONCRETE PAVEMENT AND RELATED ( PARTI AL)

RUBBERI ZED ASPHALT CONCRETE AND RELATED ( PARTI AL)

GRI ND PORTLAND CEMENT CONCRETE AND RELATED ( PARTI AL)

REBAR AND RELATED ( PARTI AL)

PORTLAND CEMENT CONCRETE PAVEMENT REMOVAL ( PARI AL)

JO NT SEALS AND RELATED ( PARTI AL)

SEAL PAVEMENT JO NTS AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)

STRI PI NG AND RELATED ( PARTI AL)



07-206804
07-LA- 60-R6
05/ 26/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

05/ 31/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALERT BARRI CADE | NC
SAN JACI NTO CA

BRUTOCO ENG NEERI NG | NC
FONTANA CA

PENHALL COVPANY
ANAHEI M CA

PENHALL COVPANY
ANAHEI M CA

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

SUDHAKAR COVPANY | NC
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL ( PORTI ON)

STRUCTURAL APPROACH SLAB AND PAVI NG NOTCH EXTENSI ON

CONCRETE REMOVAL, AGGREGATE BASE, SEAL JO NTS ( PORTI ON)

MOBI LI ZATI ON AND GRI NDI NG ( PORTI ON)

CONSTRUCTI ON AREA SI GNS

STRI PI NG AND MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CALMEX ENG NEERI NG
Rl VERSI DE CA

PENHALL COVPANY
ANAHEI M CA

R AND D STEEL
COVPTON CA

SUDHAKAR COVPANY
RI ALTO CA

ASPHALT EMULSI ON, RUBBERI ZED ASPHALT CONCRETE, COLD PLANE

GRI NDI NG AND JO NT SEAL

REBAR

STRI PI NG



07-206804 Bl D245

07- LA-60- R6 PAGE 6

05/ 26/ 05 05/ 31/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALL AVERI CAN ASPHALT ASPHALT CONCRETE PAVI NG AND CCOLD PLANI NG ( PORTI ON)

CORONA CA
PENHALL COVPANY DEMOLI TI ON, JO NT SEAL AND CRI NDI NG CONCRETE ( PORTI ON)
ANAHEI M CA
R AND D STEEL REBAR ( PORTI ON)
COVPTON CA
RMA TESTI NG ( PORTI ON)

RANCHO CUCAMONGA CA

STERNDAHL ENTERPRI SES STRI PI NG ( PORTI ON)
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 CALMEX ENG NEERI NG | NC | TEMS 10 AND 11 ( PARTI AL)
Rl VERSI DE CA
MULTI PLE CONCRETE | TEM 14 ( PARTI AL)
OGDEN UT
PAVEMENT RECYCLI NG SYSTEMS | TEM 7 ( PARTI AL)
Rl VERSI DE CA
R AND D STEEL I TEMS 15 AND 16 ( PARTI AL)
COVPTON CA
R E SERRANO | NC | TEMS 8, 12, 15, 16 AND 27 (PARTI AL)

PLEASANT HI LL CA
CONTI NUED ON NEXT PAGE



07-206804
07-LA- 60-R6
05/ 26/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACGE 7
05/ 31/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

TL SMTH
TUCSON AZ

Bl DDER | D NAME AND ADDRESS

I TEMS 5 AND 6 ( PARTI AL)

| TEMS 6 AND 19 THRU 27 ( PARTI AL)

| TEM 13 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MULTI PLE CONCRETE
OGDEN UT

ORTEZ
COLTON CA

R E SERRANO
PLEASANT HI LL CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

GRI NDI NG

PAVI NG

RAPI D SET CONCRETE ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

STRI PI NG



07-206804 Bl D245

07- LA- 60- R6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/ 26/ 05 05/ 31/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUVMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 500 1, 000. 00 500, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2,500. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 75, 000. 00 75, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 17, 000. 00 17, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 550, 000. 00 550, 000. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 28, 900 2.20 63, 580. 00
8 260210 AGGREGATE BASE ( APPROACH SLAB) VB 50 350. 00 17, 500. 00
9 365001 SAND COVER TONN 310 300. 00 93, 000. 00
10 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 80 750. 00 60, 000. 00
11 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 2,290 87.00 199, 230. 00
12 401108 REPLACE CONCRETE PAVENMENT VB 2, 690 1, 000. 00 2, 690, 000. 00
(RAPI D STRENGTH CONCRETE)
13 413115 SEAL JO NT (EXI STI NG CONCRETE PAVEMENT) M 137, 200 3.00 411, 600. 00
14 (S) 420201 GRI ND EXI STI NG CONCRETE MR 622, 000 5.75 3,576, 500. 00
PAVENENT
15 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 410 1, 600. 00 656, 000. 00
(TYPE R)
16 510800 PAVI NG NOTCH EXTENSI ON VB 11 8, 900. 00 97, 900. 00
17 519117 JO'NT SEAL (MR 30 MV M 620 160. 00 99, 200. 00
18 519120 JONT SEAL (MR 15 M) M 330 150. 00 49, 500. 00
19 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 4 100. 00 400. 00
20 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 84, 300 . 60 50, 580. 00
21 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 7,690 2.00 15, 380. 00
22 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 880 2. 00 7, 760. 00
(BROKEN 3.66 M- 0.92 M
23 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 146, 000 .50 73, 000. 00
(BROKEN 10.98 M- 3.66 M
24 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,110 . 65 1, 371. 50
(BROKEN 5.18 M- 2.14 M
25 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 39, 800 1.00 39, 800. 00
26 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 14, 500 2.45 35, 525. 00
27 999990 MOBI LI ZATI ON LS LUMP SUM 750, 000. 00 750, 000. 00

TOTAL 10, 137, 326. 50



| TEM
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07-206804

07- LA-60- R6
05/ 26/ 05
SECOND

Bl D AMOUNT
18, 000. 00 18000. 00
1, 300. 00 650000. 00
2,500. 00 2500. 00
50, 000. 00 50000. 00
20, 000. 00 20000. 00
600, 000. 00 600000. 00
3.00 86700. 00
350. 00 17500. 00
100. 00 31000. 00
750. 00 60000. 00
87.00 199230. 00
800. 00 2152000. 00
11. 30 1550360. 00
6. 15 3825300. 00
1,190. 00 487900. 00
5, 000. 00 55000. 00
130. 00 80600. 00
130. 00 42900. 00
150. 00 600. 00
1.00 84300. 00
2.50 19225. 00
2.00 7760. 00
.70 102200. 00
.70 1477. 00
1.50 59700. 00
3.50 50750. 00
875, 000. 00 875000. 00

11, 130, 002. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
2, 600. 00 2600
515. 00 257500
1, 900. 00 1900
64, 000. 00 64000.
17, 700. 00 17700.
620, 000. 00 620000.
1.39 40171.
193. 00 9650.
12. 00 3720.
450. 00 36000.
79. 00 180910.
1, 000. 00 2690000.
12. 00 1646400.
6. 90 4291800.
2,380. 00 975800.
6, 400. 00 70400.
144. 00 89280.
144. 00 47520.
107. 00 428.
.64 53952.
2.20 16918.
2.10 8148.
. 63 91980.
.70 1477.
1.07 42586.
2.62 37990.
199, 000. 00 199000.

11, 497, 830. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
5, 000. 00 5000
1, 200. 00 600000
1, 500. 00 1500
10, 000. 00 10000.
14, 000. 00 14000.
555, 000. 00 555000.
2.15 62135.
350. 00 17500.
20. 00 6200.
825. 00 66000.
96. 00 219840.
850. 00 2286500.
12. 40 1701280.
7.15 4447300.
1, 600. 00 656000.
3, 500. 00 38500.
120. 00 74400.
120. 00 39600.
125. 00 500.
.65 54795.
2.20 16918.
2.20 8536.
.55 80300.
1.00 2110.
1.10 43780.
2.70 39150.
600, 000. 00 600000.

11, 646, 844. 00

Bl D245
PAGE 9
05/ 31/ 05
FI FTH
Bl D AMOUNT
18, 000. 00 18000.
1, 500. 00 750000.
2,500. 00 2500.
75, 000. 00 75000.
20, 000. 00 20000.
1, 000, 025. 00 1000025.
2.00 57800.
500. 00 25000.
170. 00 52700.
775. 00 62000.
85. 00 194650.
825. 00 2219250.
12. 00 1646400.
6. 60 4105200.
1,575.00 645750.
5, 000. 00 55000.
140. 00 86800.
140. 00 46200.
115. 00 460.
.70 59010.
2.25 17302.
2.25 8730.
.60 87600.
.75 1582.
1.25 49750.
3. 00 43500.
1, 100, 000. 00 1100000.

12, 430, 210. 00



07-206804 Bl D245

07- LA-60- R6 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
05/ 26/ 05 05/ 31/ 05
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

1 18, 000. 00 18000. 00 20, 000. 00 20000. 00

2 2,000. 00 1000000. 00 7, 000. 00 3500000. 00

3 5, 000. 00 5000. 00 15, 000. 00 15000. 00

4 50, 000. 00 50000. 00 100, 000. 00 100000. 00

5 16, 507. 00 16507. 00 20, 000. 00 20000. 00

6 2,900, 000. 00 2900000. 00 200, 000. 00 200000. 00

7 2.20 63580. 00 4.00 115600. 00

8 550. 00 27500. 00 500. 00 25000. 00

9 300. 00 93000. 00 300. 00 93000. 00
10 750. 00 60000. 00 900. 00 72000. 00
11 86. 25 197512. 50 90. 00 206100. 00
12 1, 150. 00 3093500. 00 1, 200. 00 3228000. 00
13 4.00 548800. 00 15. 00 2058000. 00
14 4.25 2643500. 00 6. 50 4043000. 00
15 1, 949. 00 799090. 00 2, 000. 00 820000. 00
16 6, 500. 00 71500. 00 4,000. 00 44000. 00
17 171. 00 106020. 00 140. 00 86800. 00
18 321. 00 105930. 00 120. 00 39600. 00
19 100. 00 400. 00 100. 00 400. 00
20 .60 50580. 00 1.00 84300. 00
21 2.00 15380. 00 2.00 15380. 00
22 2.00 7760. 00 2.00 7760. 00
23 .50 73000. 00 1.00 146000. 00
24 .65 1371. 50 1.00 2110. 00
25 1.00 39800. 00 1.00 39800. 00
26 2.45 35525. 00 3. 00 43500. 00
27 1, 300, 000. 00 1300000. 00 1, 650, 000. 00 1650000. 00

_|
9

13, 323, 256. 00 16, 675, 350. 00



